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Service Description:  Advanced Services – Fixed Price 

Nexus Implementation Service for up to 2 Cisco Nexus 7000 
Switches (ASF-DCV1-NEX-IMP-A)

This document describes Advanced Services Fixed 
Price Nexus Implementation Service for up to two (2) 
Cisco Nexus 7000 switches. 
 
Related Documents:  This document should be read in 

conjunction with the following documents also posted at 
www.cisco.com/go/servicedescriptions/ : (1) Glossary of 
Terms; (2) List of Services Not Covered.  All capitalized terms 
in this description have the meaning ascribed to them in the 
Glossary of Terms. 
 
Direct Sale from Cisco.  If you have purchased these 

Services directly from Cisco for your own internal use, this 
document is incorporated into your Master Services 
Agreement, Advanced Services Agreement, or other services 
agreement covering the purchase of Advanced Services-
based services with Cisco ("Master Agreement") If no such 
Master Agreement exists, then this Service Description will be 
governed by the terms and conditions set forth in the Terms & 
Conditions Agreement posted at 
http://www.cisco.com/web/about/doing_business/legal/terms_c
onditions.html.  If you have purchased these Services directly 
from Cisco for resale purposes, this document is incorporated 
into your System Integrator Agreement or other services 
agreement covering the resale of Advanced Services (“Master 
Resale Agreement”). If the Master Resale Agreement does not 
contain the terms for the Purchase and Resale of Cisco 
Advanced Services or equivalent terms and conditions, then 
this Service Description  will be governed by the terms and 
conditions of the Master Resale Agreement and those terms 
and conditions set forth in the SOW Resale Terms & 
Conditions Agreement posted at:  
http://www.cisco.com/web/about/doing_business/legal/terms_c
onditions.html.  For purposes of the SOW Resale Terms and 
Conditions this Service Description shall be deemed as a 
Statement of Work (“SOW”). In the event of a conflict between 
this Service Description and the Master Agreement or 
equivalent services exhibit or agreement, this Service 
Description shall govern. 

Sale via Cisco Authorized Reseller.  If you have purchased 

these Services through a Cisco Authorized Reseller, this 
document is for description purposes only; is not a contract 
between you and Cisco.  The contract, if any, governing the 
provision of this Service will be the one between you and your 
Cisco Authorized Reseller.  Your Cisco Authorized Reseller 
should provide this document to you, or you can obtain a copy 
of this and other Cisco service descriptions at   
www.cisco.com/go/servicedescriptions/. 
 

 

Nexus Implementation Service for up to 2 Cisco 
Nexus 7000 Switches 

 
Service Summary  
The Nexus Implementation Service provides 
implementation of Cisco Nexus basic L2/L3 features.    
The Cisco Nexus Implementation Service provides a 
detailed network implementation plan (NIP) and a 
network ready for use (NRFU) test plan based on the 
Customer-provided, Cisco-approved low level design 
(LLD) (“Services”).  
 
Cisco Nexus Devices 
 
Services are limited to one (1) customer location with 
one (1) data center, and are limited to the following 
Cisco Nexus devices and quantities: 

- Up to two (2) Nexus 7000 Data Center switches, 
used as Core and/or Aggregation devices 

- Up to eight (8) Nexus 5000 Data Center Access 
switches 

- Up to 4 Catalyst 2900/3560/3750 series switches 
(existing DCN connectivity) 

- Up to thirty-two (32) Nexus 2000 Fabric 
Extenders (FEX) 

 
Cisco Nexus Design Features Excluded 
 
Services exclude the following Cisco Nexus design 
features: 

- Overlay Transport Virtualization (OTV) 
- Fiber Channel over Ethernet (FCoE) 
- Layer 2 Multi-Pathing (L2MP) 
- IPv6 
- TRILL 
- Multiple (greater than one) data center 
- Data center interconnect 
- Multi-tenancy 
- Firewall and load balancing design and/or 

integration 
- Third party (non-Cisco) devices in the design 

 
Services are comprised of the following: 
 

 Project Management 

 Nexus Implementation and Test Planning 

http://www.cisco.com/go/servicedescriptions/
http://www.cisco.com/web/about/doing_business/legal/terms_conditions.html
http://www.cisco.com/web/about/doing_business/legal/terms_conditions.html
http://www.cisco.com/web/about/doing_business/legal/terms_conditions.html
http://www.cisco.com/web/about/doing_business/legal/terms_conditions.html
http://www.cisco.com/go/servicedescriptions/
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 Nexus Onsite Implementation, Configuration, 
and Testing Support 

 Nexus Remote Post Implementation Support  

 Remote Knowledge Transfer Session 
 
Deliverables 
 
Project Plan 
Nexus Network Implementation Plan 
Test Plan 
 
Location of Services 
 
Services are delivered onsite and remotely to Customer. 
 
 
Project Management 
 
Project management will be provided in conjunction 
with and is limited to the management of the 
Services and Deliverables as described herein. 
 

Cisco Responsibilities 

 

 Conduct a project kick-off meeting with Customer 
at the inception of the Services. 

 Identify project team members. 

 Define the communication flow with the project 
sponsor and keys stakeholders and document it in 
the project plan (“Project Plan”). 

 Designate a single point of contact, the Project 
Manager, to whom communications in regards to 
the Services may be addressed and who has the 
authority to act on all aspects of the Services; shall 
be available during Standard Business Hours; and 
shall designate a backup contact for when the 
primary contact is not available. 

 Review with Customer the project schedule, 
objectives, critical success factors and roles and 
responsibilities of Cisco and Customer project 
team members. 

 Manage the project to the agreed upon Project 
Plan. 

 Ensure completion of the Services and 
Deliverables as described herein. 

 Participate in weekly scheduled project review 
meetings or conference calls as required. 

 Provide the Project Plan. 
 

Customer Responsibilities 

 

 Provide a single point of contact for the Services 
described herein. 

 Provide a Cisco-approved LLD. 

 Provide facility (including whiteboard and projector) 
for use in hosting the project kick-off meeting.  

 Ensure project stakeholders are in attendance.   

 Communicate to Cisco project manager any 
changes in project scheduling in a timely fashion 

 Provide written feedback/acknowledgements when 
requested during Services. 

 
 
Nexus Implementation and Test Planning 
 

Cisco Responsibilities 

 

 Conduct a remote work session(s) to discuss with 

Customer the high level implementation strategy and 

test plan. 

 Working with Customer stakeholders, Cisco will 

analyze the Customer-provided LLD and develop an 

implementation plan.  The Cisco-developed Nexus 

Network Implementation Plan will include: 

 detailed  step-by-step procedures for the Nexus 

implementation; 

 device configurations for the Nexus devices 

limited to those listed in the Service Summary. 

 Develop a test plan using the Customer-provided 

LLD and implementation plan, including Customer 

inputs for the implementation of Nexus. 

 Document all information and details of the draft 

implementation and test plan, including success and 

fail criteria, in the Nexus Network Implementation 

Plan and Test Plan. 

 Review with Customer the Nexus Network 

Implementation Plan and Test Plan. 

 

Customer Responsibilities 

 

 Provide facility to host work session(s) to discuss the 
high level implementation strategy and test plan, 
providing a whiteboard and projector. 

 Provide the network LLD and a draft implementation 
plan for use in Cisco’s development of the final 
implementation and test plan. The Customer-
provided draft implementation plan should include 
operation procedures for both network and 
application, as well as an integration schedule. 

 Review with Cisco the Nexus Network 
Implementation Plan and Test Plan. 
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Nexus Onsite Integration/Configuration and Testing 
Support 
 

Cisco Responsibilities 

 

 Cisco will provide three (3) contiguous days of on-

site implementation support. 

  The implementation support will include: 

 guidance in Customer’s loading configurations 
for the Nexus  devices limited to the scope of the 
Services;  

 guidance in Customer’s validation of the 
operation of new Nexus infrastructure. 

 

Customer Responsibilities 

 

 Provide Cisco with implementation and testing 
schedule in advance of the implementation. 

 Schedule any testing window with at least five (5) 
business days notice. 

 Customer understands and agrees that it is 
responsible for rack and stack, cabling, and 
powering of Nexus switches. 

 Customer understands and agrees that it is 
responsible for the overall execution of 
implementation and testing, including scheduling, 
staffing, and coordination within different Customer 
network and application groups. 

 
 
Nexus Remote Post Implementation Support  
 

Cisco Responsibilities 

 

 Provide remote troubleshooting and escalation 
support for up to three (3) contiguous days including: 
- scheduled remote implementation support for 

critical post implementation activities; 
- periodic review of outstanding technical post 

implementation issues; 
- participation in periodic Customer project 

status/update conference calls; 
- prompt handling and escalation of post 

implementation related technical issues as 
related to the current project.  

 Provide proactive notification of any identified 
technical issues that could impact the 
implementation. 

 

Customer Responsibilities 

 

 Provide remote access to the customer’s network, 
as requested by Cisco. 

 Provide Cisco with implementation and testing 
schedule in advance of the implementation. 

 Schedule any testing window and request for remote 
implementation support, providing at least five (5) 
business days notice to Cisco. 

 Customer understands and agrees that it is 
responsible for the overall implementation and 
testing, including scheduling, staffing, and 
coordination within different Customer network and 
application groups. 
 

 
Remote Knowledge Transfer 
 

Cisco Responsibilities 

 

 Provide Knowledge Transfer (KT) remote session for 
the Nexus implementation, limited to one (1) 
business day of remote knowledge transfer limited to 
the scope of the Services. 

 
 Schedule the knowledge transfer session and notify the 

Customer at least ten (10) business days prior to the start 
date of the session. 

 

Customer Responsibilities 

 
 Identify and ensure attendance of the Customer 

stakeholders to participate in the knowledge transfer 
session. 

 Work with Cisco to schedule the remote knowledge 
transfer session  

 Conduct any recording or conferencing of the knowledge 
transfer session. 

 
 

General Customer Responsibilities 

 

 All information (such as but not limited to: designs, 
topologies, requirements) provided by Customer is 
assumed to be up-to-date and valid for the 
Customer’s current environment.  Cisco Services are 
based upon information provided to Cisco 
by Customer at the time of the Services. 

 Customer acknowledges that the completion of 
Services is dependent upon Customer meeting its 
responsibilities as indicated herein. 

 Customer acknowledges and understands that it is 
strongly recommended that Customer has 
purchased a Nexus Design Service for a successful 
delivery of the Services described herein.  In the 
event Customer is using its own design documents, 
Customer shall ensure that the Customer-provided 
LLD meets Cisco’s requirements and is approved by 
Cisco prior to commencing the Services as 
described herein. 



Page 4 of 4 
 

Controlled Doc. #351414 Ver: 1.0 Last Modified:11/21/2011 1:01:43 PM CISCO CONFIDENTIAL 
 ASF_Nexus_Implementation_Service_for_up_to_2_Cisco_Nexus_7000_Switches.doc  

 Identify Customer’s personnel and define their roles 
in the participation of the Services.  Such personnel 
may include but is not limited to:  architecture design 
and planning engineers, and network engineers.  

 Ensure Customer’s personnel are available to 
participate during the course of the Services to 
provide information and to participate in scheduled 
information gathering sessions, interviews, meetings 
and conference calls. 

 Support services provided by Cisco comprise 
technical advice, assistance and guidance only. 

 Customer expressly understands and agrees that 
the Services shall take place and complete within 
ninety (90) calendar days from issuing a Purchase 
Order to Cisco for the Services herein. 

 
 

Invoicing and Completion  

 

Invoicing 
 
Services will be invoiced upon completion of the 
Services. 
 
Completion of Services 
 
Cisco will provide written notification upon completion of 
the Services to Authorized Channel. The Customer shall 
within five (5) Business Days of receipt of such 
notification provide written acknowledgement of Cisco’s 
completion of the Services.   Customer’s failure to 
acknowledge completion of the Services or to provide 
reasons for rejection of the Services within the five (5) 
Business Day period signifies Customer’s acceptance of 
completion of the Services in accordance with this 
Service Description.

 


